



Thessaloniki, 24/03/2022

**Procurement & Investment  
Division**

To whom it may concern

**EXTENSION OF DEADLINE FOR THE STUDY OF REPLACEMENT OF THE EXISTING SUBSTATION 1B AND  
INSTALLATION OF A NEW OUTDOOR KIOSK-TYPE 2x630 KVA SUBSTATION IN THE AREA OF PIER  
2\_TED 080\_2022.**

ThPA S.A announces that the date is extended only for the submission of offers, until April 5, 2022 regarding the tender TED 080/2022 for the study of replacement of the existing substation 1B and installation of a new outdoor kiosk-type 2x630 kva sustation in the area of Pier 2\_Ted 080\_2022.

It is noted that the time for submitting requests for additional information-clarifications is extended until March 31, 2022.

**Procurement & Investment Division**